

THE PORT AUTHORITY OF NY & NJ

REQUEST FOR BIDS

Sealed bids for the following contract will be received by The Port Authority of New York and New Jersey in the Procurement Department, Attn: Bid Custodian, 2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302, until 2:30 PM on the date indicated where the proposals will then be publicly opened and read in the Bid Room.

Contract documents may be seen at the Contract Desk on the 3rd Floor, 3 Gateway Center, Newark, NJ and may be obtained upon receipt of a non-refundable payment of \$100.00 per set. **If contract documents are not immediately available, prospective bidders are encouraged to pre-order the contract documents by sending the payment of \$100.00 per set in advance. The contract documents will be shipped by overnight delivery at no additional cost as soon as they become available.** Only company checks or money orders payable to the order of The Port Authority of New York and New Jersey will be accepted. If checks or money orders for documents are mailed, address them to The Port Authority of New York and New Jersey, Contract Desk, 3rd Floor, 3 Gateway Center, Newark, NJ 07102.

For availability of contract documents, go to www.panynj.gov/business-opportunities/bid-proposal-advertisements.html. Questions by prospective bidders concerning the contract should be directed only to the person whose name and phone number are listed.

A VALID PHOTO ID IS REQUIRED TO GAIN ACCESS INTO EITHER BUILDING

Contract AK-189 – Staten Island Bridges – Structural Steel Rehabilitation.

Estimate Range: \$5M – \$10M. **Bids Due: Thursday, January 19, 2012.**

The work under this contract consists generally of rehabilitation of the various steel members of the approach and main spans of the Goethals Bridge, Bayonne Bridge and the Outerbridge Crossing and performance of related Work.

For questions, call Jessamma Vatakencherry at (201) 395-3453 or email at jvataken@panynj.gov.

SPECIFICATIONS ARE ESTIMATED TO BE AVAILABLE ON OR ABOUT JANUARY 2ND

If the Availability of Contract Documents is significantly delayed, the scheduled bid date will be adjusted accordingly after documents become available.

IF YOU INTEND TO GO TO 3 GATEWAY CENTER TO PICK UP CONTRACT DOCUMENTS, PLEASE [CLICK HERE](#) TO MAKE CERTAIN DOCUMENTS ARE LISTED AS "AVAILABLE" BEFORE YOU LEAVE.